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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 0034 

I. TITLE 

Smart Growth Economic Development Toolkit in Mississippi County, Arkansas 

II. PERIOD OF PERFORMANCE 

Phase I 
From: Date of award 
To: January 26, 2014 

Phase II 
From: January 27, 2014 
To: August 31, 2014 

III. BACKGROUND 

EPA is working with Mississippi County, Arkansas and the East Arkansas Planning and 
Development District (EAPDD) to expand housing choices in downtowns and other traditional 
neighborhoods in the cities of Blytheville, Osceola, and Manila. 

The partnership is part of a broader effort to use smart growth approaches for expanding housing 
.and transportation options ·as the county benefits from an influx of manufacturing-sector jobs. 

This challenge has greater urgency in light of the January 2013 announcement by Big River Steel 
LLC and Arkansas Governor Mike Beebe of plans for a $1.1 billion steel mill in Osceola that 
will employ 525 people. Big River Steel will employ another 2,000 people in the construction 
phase of the project, with their corporate headquarters also in Osceola. 

Eight steel-related industries have located in the county since 2002, making it the largest steel
producing county in the United Sates. One in four members of the Workforce are employed in 
manufacturing. However, jobs are often difficult to fill from the local population due to a lack of 
appropriate education and skills. Incoming workers often undertake lengthy commutes, with the 
labor shed growing to include parts ofTennessee and Missouri. 

While industry and jobs have grown, many of the county's traditional residential neighborhoods 
have seen a decline in recent years. Many buildings are blighted or abandoned. The availability 
of quality, affordable housing has not kept up with the county's business recruitment. This means 
that while desirable jobs exist within the county, there are limited housing options for middle
income workers. 

Blytheville and Osceola share the role of county seat for Mississippi County: They are close to 
the Mississippi River and have downtowns anchored by historic courthouses and locally owned 
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and operated small businesses. Manila is in the northwest part of the county, and serves as a 
bedroom community. 

The EAPDD, which works in twelve rural counties, was awarded a $2.6 million HUD Regional 
Planning Grant in 2011. This grant is funding a HUD housing analysis, which should be 
complete in 2013. Among its other initiatives, the reNEW East Arkansas program is conducting 
25 locally developed strategic plans whose common priorities will contribute to a comprehensive 
regional sustainability plan that considers housing, transportation, land use, economic 
development, healthy food, and quality of life initiatives that have traditionally been addressed in 
isolation. Land use considerations and neighborhood planning for maximizing access to jobs, 
education and services have historically been considered a lesser priority. 

Mississippi County has found that while communities have expanded into sub-divisions on the 
outer edges of the County, there is a large volume of deteriorated housing stock in the inner city 
areas. Scenario planning done by reNEW East Arkansas in fall, 2012 found that Mississippi 
County have very low population densities compared with other counties in the region. This 
supports the case for infill and redevelopment of property to capitalize on the use of existing 
infrastructure and make the most of limited public investment resources. 

IV. PURPOSE AND OBJECTIVE 

The purpose of this technical assistance project is to create a framework to help communities 
experiencing job growth to expand housing choices for newly hired workers and other 
community members and promote revitalization in downtowns and other traditional 
neighborhoods. 

The particular objective of this project is to develop and pilot this framework in Mississippi 
County, with a focus on downtowns and traditional neighborhood in Blytheville, Osceola, and 
Manila. 

Development of this framework for expanding housing choices in traditional neighborhoods will 
support smart growth approaches in Mississippi County and, subsequently, other interested 
communities. Consistent with EPA's mission, this will help these communities to develop in 
ways that safeguard the natural environment and protect human health. This project will support 
the objectives ofthe Partnership for Sustainable Communities ofU.S. EPA, the U.S. Department 
of Housing and Urban Development; and the U.S. Department of Transportation. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ ] Yes if the following is required or [X] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan 
for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project that generates environmental data 
using modds. 

TOPO's will provide additional information here, if Yes is checked above. 
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VI. TASKS AND DELIVERABLES 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views of the 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Task 1: Organize and Manage the Project 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

Organization. Within 14 days of executing the task order, the Contractor shall deliver to EPA a 
project schedule. The schedule shall include the meetings, conference calls, analyses, site visits 
and other activities required under these Tasks, along with other activities that the Contractor 
deems appropriate for inclusion. 
The Contractor shall update the schedule as appropriate throughout the project. 

Management. The Contractor shall organize and participate in the following meetings and 
conference calls throughout the duration of all the tasks: 

• One two-hour meeting at the EPA with the TO COR at the onset of the project to discuss 
objectives and management of the project; 

• A biweekly conference call of one hour or less in length with the TO COR throughout the 

project period to review and plan project activities; 
• Approximately ten to fifteen conference calls of one hour or less in length, scheduled at 

appropriate points throughout the project period, with the TO COR, Mississippi County 
community representatives, East Arkansas Planning and Development District 
representatives, and, as appropriate, representatives of partners organizations or others to 
plan and conduct the project; 

• ·One two-hour meeting at the EPA with the TO COR at the conclusion of the project to 

review the project.and consider lessons learned. 

Task 2: Conduct Planning Review and On-Site Consultations 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

Document and Information Review. The Contractor shall review planning documents and 
other information relevant to community development in Mississippi County, with an emphasis 
on downtowns and traditional neighborhood in the cities of Blytheville, Osceola and Manila, and 
an emphasis on housing, and workforce transportation and housing patterns. The analysis shall 
include consideration of under-invested or blighted areas of downtowns and traditional 
neighborhoods. The contractor will work with the communities and appropriate sources to 
acquire these documents. These documents and sources of information shall include but are not 
limited to: 
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• Comprehensive plans, economic development plans, or other relevant community plans; 

• Workforce profiles and plans of Big River Steel, Nucor, and, as appropriate, other 
·employers; 

• Available plans or reports in draft or final form prepared pursuant to the 2011 U.S. 
Housing and Urban Development (HUD) Regional Planning Grant awarded to the East 
Arkansas Planning and Development District; 

• Plans, investments and projects of Southern Ban corp and the Delta Regional Authority 

• Public or other reports on housing and housing investment trends 

• Plans related to amenities associated with neighborhood livability and sense of place, 
such as recreational trails, parks, neighborhood schools, local businesses, and arts or 
cultural attractions. 

On-Site Community and Business Leader Consultations and Coordination. The Contractor 
shall conduct a one-and-a-half-day initial visit to Mississippi County to gather firsthand 
additional information on the circumstances, goals, and plans of the community and its major 
employers, with an emphasis on opportunities and challenges related to housing choices in 
downtowns and other traditional neighborhoods in Blytheville, Osceola, and Manila. The 
Contractor shall schedule and organize this one-and-half-day initial visit in consultation with the 
TO COR and community representatives, and the visit shall be scheduled so as to allow for the 
participation of the TO COR. 

During this initial site visit, the Contractor shall consult with representatives of Mississippi 
County communities, the East Arkansas Planning and Development District, Big River Steel or 
otherappropriate representatives of Mississippi County employers, and Southern Bancorp. 

In addition, during the site visit, the Contractor shall seek to gather information so as to ensure 
that the project complements and is coordinated with activities pursuant to the 2011 HUD 
Regional Planning Grant and does not duplicate or conflict with them. The Contractor shall 
likewise seek to ensure that the project complements other organized efforts related to 
development, housing, or transportation in the county. 

Interim Summary Report. Within one week of this initial site visit, the Contractor shall prepare 
a two-page memo to the TO COR that identifies key findings and observations of the analysis 
completed to date and the initial site visit. Information from this interim summary report will be 
used as the background section in the final report, as well as to ensure common understanding of 
these key findings and observations by the Contractor and the EPA as they plan subsequent 
project activities. This interim report is intended to help identify gaps in regional and 
community planning, as well as opportunities for collaborations among federal agencies, local 
jurisdictions, and partner organizations. 
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Task 3: Conduct Climate Change Analysis; Analyze Housing Supply & Demand and 
Traditional Neighborhood Amenities; Audit Legal & Policy Framework 
(Contract Reference: II. B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The purpose of this task is to gather, analyze and summarize information that will help decision
makers understand current and future housing demand, and how that demand could be met by 
new or improved housing or amenities in downtowns and traditional neighborhoods in 
Blytheville, Osceola, and Manila. 

Climate Change Analysis. The EPA Office of Sustainable Communities seeks to ensure that all 
of its smart growth technical assistance projects give appropriate consideration to risks and 
opportunities related to global climate change. 

In fulfillment of this policy, the Contractor shall conduct an analysis to determine whether the 
changing climate might significantly affect the policy options emerging from this project. This 
analysis shall use the future scenarios for projected changes in precipitation, temperature, and 
severe weather events for the period 2021-2050 available at: 
http://scenarios.globalchange.gov/scenarios/climate .The analysis will answer the question: 
"Does it matter to the policy options likely to result from this project if the climate changes as 
described in the future scenario?" For example, if the project addresses housing, and the future 
climate scenario shows that precipitation is projected to increase, policy options would need to 
take into account the potential increase in flooding. 

The contractor shall deliver a memo to the TO COR that answers this question, describes the 
analysis methodology, and explains briefly why changes in precipitation, temperature or severe 
weather events would or would not significantly affect likely policy options. This explanation 
should be simple and short, e.g., for temperature: "The future scenario projects that the region 
will see an average of 15 more days per year with temperatures over 95°F. The community has 
asked us to determine guidelines for new affordable housing. Affordability includes the cost of 
cooling the home. Therefore, more days of hotter temperatures means that affordable insulation 
and cooling techniques will need to be taken into account in developing the guidelines." 

The TO COR will reply within one week agreeing or disagreeing with the Contractor's 
assessment of whether the policy options would be affected by climate change. 

• If the Contractor determines that the scenario's climate changes would not significantly 
affect the policy options and the TO COR agrees, no further action is needed. If the TO 
COR disagrees, the TO COR and the contractor will work together to resolve the 
disagreement and revise the climate change analysis document. 

• If the Contractor determines the scenario's modeled changes are likely to significantly 
affect the policy options and the TO COR agrees, the climate scenario shall be considered 
in the development of policy options. Ifthe TO COR disagrees, the TO COR and the 
Contractor will work together to resolve the disagreement. 

Analyze Housing Demand and Demographics. The Contractor shall collect and analyze 
relevant trends in Mississippi County related to housing demand, taking into account current and 
future local employment. The analysis shall include consideration of the types and locations of 
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housing that are available, and where there may be unmet demand for certain types and locations 
of quality housing, and in particular in traditional neighborhoods in Blytheville, Osceola, and 
Manila. This analysis should include consideration of demographic characteristics of current and 
potential future employees and their families in Mississippi County, including factors such as 
income, age, education level, age and educational needs of family members, and commuting 
patterns. 

In conducting this analysis, the Contractor shall reach out to appropriate major employers and 
public officials with knowledge of employment and demographic data for the county. 

Results of analysis will be incorporated into Deliverable B, as outlined below. 

Analyze Currently Available Housing and Amenities in Blytheville, Osceola, and Manila. 
The contractor shall conduct an analysis of current housing types and amenities available in the 
downtowns and traditional neighborhoods of Blytheville, Osceola, and Manila. The analysis 
should include consideration of whether the type and quality of this housing coincides with the 
type and quality of housing currently in demand by Mississippi County workers and their 
families, and the housing that is expected to be in demand in the future. The analysis shall 
include factors that influence the desirability of housing beyond the residential building itself to 
include the availability of neighborhood amenities. This shall include consideration of amenities 
such as recreational trails, parks, neighborhood schools, local businesses, and arts or cultural 
attractions. Choices in transportation, including the availability of infrastructure that supports 
biking and walking and the availability of public transit shall also be considered in the analysis. 

Results of analysis will be incorporated into Deliverable B, as outlined below. 

Conduct Code and Policy Audit. The Contractor shall complete an audit of codes, policies, 
ordinances and zoning related to housing and downtown redevelopment in Osceola, Blytheville 
and Manila. The purpose of the audit is to identify where the legal and policy framework 
supports or hinders investment in a range of types of quality, affordable housing in traditional 
neighborhoods. The code and policy audit shall also include consideration of where the legal and 
policy framework supports or hinders the availability in traditional neighborhoods of amenities 
and infrastructure such as recreational trails, parks, neighborhood schools, local businesses, arts 
or cultural attractions, and infrastructure for walking, bicycling or transit. 

The Contractor shall base the audit on the EPA Rural Code and Policy Audit-focusing 
primarily on the following audit sections: 

• Revitalize Villages and Town Centers 

• Provide Transportation Choices 

• Strengthen the Local and Regional Economies 

• Meet Housing Needs for Different Ages and Incomes 

The Contractor shall include in the audit consideration ofunderinvested property and blighted 
property, and where the legal and policy framework supports or hinders reinvestment and. 
revitalization of such properties, to include enforcement provisions. 
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The Contractor shall highlight in the audit provisions or areas where new or modified provisions 
could be introduced. 

Results ofthe audit will be incorporated into Deliverable B, as outlined below. 

The contractor shall prepare two (2) deliverables that incorporate the analysis and audit 
results in Task 3 

• Deliverable A: The contractor shall prepare a 6-8 page framework document outlining the 
three types of analyses conducted as part of Task 3. This document is meant to synthesize 
the process undertaken in Task three, including the types of documents reviewed and 
research conducted, the methodology used, and any challenges and lessons learned in 
conducting that research. This document is meant to be used as a guidance document for 

other communities facing similar challenges to Mississippi County to help determine 
optimal code and policy strategies to create downtown workforce housing and vibrant 
urban centers. 

• Deliverable B: The contractor shall prepare a 4-6 page document outlining the results of 
the three analyses conducted during Task 3 in Mississippi County. This document will 
walk Mississippi County through the framework discussed in Deliverable A, and will 
document any notable findings or challenges discovered during these analyses. This 

document will provide some preliminary policy options for Mississippi County, which 
will be discussed in more depth in the final report {Task 6). 

Task 4: Summarize Case Studies from Existing Literature 
(Contract Reference: II. B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The contractor shall review existing case study literature and provide summary and highlighted 
information on two communities with similarities to Blytheville, Osceola, or Manila that have 
expanded housing choice in downtowns or other traditional neighborhoods in a context of job 
growth. These case studies should explore how communities have undertaken housing and 
amenity inventories, code and policy audits and housing demand studies to successfully increase 
revitalization of downtowns and traditional neighborhoods and expanded housing choice to 
attract residents into those core areas. The contractor shall reach out the National Association of 
Development Organizations (NADO) and the National Association of Counties (NACo) or other 
appropriate sources to obtain case study examples and materials. 

The selected case studies should also highlight how amenities such as recreational trails, parks, 
neighborhood schools, local businesses, and arts or cultural attractions can play a role in the 
revitalization of downtowns and other traditional neighborhoods, including by attracting and 
retaining residents aged 18 to 35. Total document length should not exceed six pages. 
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Task 5: Conduct Community Workshop 
(Under work area II.A.2- Development and Analysis of Policy Options) 

The Contractor shall work with EPA, Mississippi County staff, the East Arkansas Planning and 
Development District and local officials in the three pilot communities to convene a two- or 
three-day workshop in Mississippi County, involving sessions with elected officials, city staff, 
representatives of major employers, and the public to: 

• Share appropriate findings and observations resulting from the activities under Task 2 
and Task 3, and facilitate discussion of these; 

• Tour Blytheville, Osceola, and Manila, as well as any other pertinent areas; 
• Discuss and solicit community feedback on approaches to expand housing choices in 

downtowns and traditional neighborhoods, and seek consensus on which approaches 
should be pursued. 

In facilitating the workshop, the Contractor shall: 
• Work with EPA and the technical assistance recipients to set a date, secure a venue, and 

identify attendees. 
• Draft an agenda. 
• Make travel, lodging, and logistical arrangements for all non-EPA, non-local presenters. 
• Prepare presentations for the site visit 
• Take notes at all sessions of the site visit 
• Organize the site visits · 

EPA will have final approval over the agenda and selection of the venue, attendees, and 
presenters. The Contractor shall submit a draft agenda and invitation list two weeks after 
submitting the second draft of task 2 or 6 weeks before the scheduled workshop, whichever 
occurs sooner. The Contractor shall submit a final agenda and invitation list one week after 
receiving comments on the first draft. 

TASK 6: Prepare Final Report 
(Under work area II.A.2- Development and Analysis of Policy Options) 

The Contractor shall prepare a final report that includes the following sections. These 
sections will be primarily taken from deliverables associated with Tasks 1-5 in this 
Statement of Work. · 

The Contractor shall develop a process framework that fully integrates smart growth strategies 
for workforce housing and the expansion of housing choices in downtowns and other traditional 
neighborhoods. It shall present a set of actionable steps for Mississippi County to create a 
housing redevelopment strategy for downtowns and traditional neighborhoods in Blytheville, 
Osceola, and Manila in a manner that makes use of smart growth approaches so as to improve 
environmental, human health, and social equity outcomes. 

The Contractor shall draw on expertise from the fields of traditional economic and housing 
development, community development, and smart growth to prepare a document that: 
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-Introduction 
Explains the context for this report and the challenges faced by Mississippi 
County. This section will explain why EPA is developing this framework and 
how it is applicable to other rural communities. This section will both explain the 
necessity of developing a framework and that Mississippi County will be used as 
a model for using this framework. 

-Policy background on Mississippi County 
This section highlights the key results of the initial analysis , on-site consultations 
and climate analysis (Task 2), along with other key policy background 
information on Mississippi County. 

-Framework tool/process 
This section outlines the step-by-step framework (aka process) developed in Task 
3, including policy analyses, challenges, lessons learned in developing the process 
and how to put these various information sources together. 

-Framework tool enacted in Mississippi County 
This section takes the general framework developed in Task 3 and applies it to the 
three pilot communities in Mississippi County. This section also discusses the 
results of the various audits/analyses. 

-Case studies 

-Next steps for Mississippi County 
This section explains how to interpret the results of these analyses and apply them 
to Blytheville, Osceola, Manila, and other locations around the county. This 
section also outlines lessons learned for other communities. 

The Contractors shall submit a 15 to 20 pages draft Final Report to EPA three weeks after the 
conclusion of the workshop. If EPA provides the contractor with comments and edits on this 
document, the Contractor shall revise as appropriate, copy-edit, and return the revised final 
report to EPA within two weeks of receiving EPA comments and edits. The Contractor shall 
provide separate files for the native format of all photos and charts used in the document, in 
addition to embedding them in the final document. 

The Contractor shall ensure that all deliverables (i.e. drafts, final reports, :memos etc.) conform to 
the Office of Sustainable Communities Style Guide and Report Guidance. The Contractor shall 
include citations using footnotes for all material used in preparing the report, including prior 
work done by the author. The Contractor shall primarily use original language to describe other 
cited work, including prior work done by the author. Any text taken verbatim from another 
source shall appear in quotation marks. All photos, images, and charts used in the document shall 
be accompanied by OSC's document release form granting EPA permission for use or 
demonstration that the photo is already licensed for such use. 
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VII. SCHEDULE FOR DELIVERABLES 

The contractor shall provide the following specific deliverables to the EPA TOPO: 

Task Deliverable Date Due 

Task 1 Project Schedule Two weeks after community kick-off call 

Task2 Interim Summary Report Within 1 week of site visit 

Task 3 Climate Change Analysis (and Two weeks after submitting Task 2 deliverable 
potential revision) (potential revision after 1 week of receiving analysis) 

Document A draft 1 Six weeks after submitting acceptable Climate 
Change Analysis 

Document A draft 2 Three weeks after receiving EPA comments on draft 
1 

Document B draft 1 Six weeks after submitting acceptable Climate 
Change Analysis 

Document B draft 2 Three weeks after receiving EPA comments on draft 
1 

Task4 Case study 1 draft 1 Four weeks after submitting deliverable for Task 1 
(simultaneous to Task 2) 

Case study 1 draft 2 Two weeks after receiving comments on the first 
draft 

Case study 2 draft 1 Four weeks after submitting draft 2 of case study 1 

Case study 2 draft 2 Two weeks after receiving comments on the first 
draft 

TaskS Agenda and Invitation list draft 1 Six weeks before the scheduled workshop 

Agenda and Invitation list draft 2 One week after receiving EPA comments on draft 1 

Workshop TBD 

Task6 Final Report draft 1 Three weeks after completion of the workshop 

Final Report draft 2 Two weeks after receiving · comments on the first 
draft 
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Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

RA International, Inc. 
t tn: l(b)(4) I 9B. DATED (SEE ITEM 11) 

300 FAIR LAKES COURT 
b)(4) 

s 
A 
4 
I( I 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

F AIRFAX VA 220334232 EP-W-11-010 
0034 
10B. DATED (SEE ITEM 13) 

CODE T b)(4) I FACILITY CODE 12/19/2013 
11. I HI:; ITt:M UNLY At't'Lit::S TV .Mt:NDMENT:S UF :SOLICITATIUN:S 

0 The above numbered solrcrtation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~g,fRH~~~~ ?T~rifo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.243-4 (a) - Changes (AUG 1987) Alternate I (APR 1984) 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: · Contractor 0 is not. !Kl is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l (b)(4) I 
TOPO: Sarah Dale Max Expire Date: 12/31/2014 
The purpose of this modification is to extend the task order period of performance from 31 

August 2014 to 31 December 2014 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2014-08-31 to 2014-12-31 

Maximum Potential Expiration Date changed to : 

CHANGES FOR LINE ITEM NUMBER: 1 
Continued ... 

12/31/2014 

Except as provided herein, all terms and conditions of the document referenced in Kern 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Stefan Martiyan 

15C. DATE SIGNED 11 16C. DATE SIGNED 

lt!CmOifiC 
--~ 06/30/2014 

STANDARD FORM $0 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11_010 100341001 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO.· 

(A) 

SUPPLIES/SERVICES 

(B) 

End Date changed from 2014-08-31 to 2014-12-31 

Delivery Location Code: HPOD EPA WEST 
HPOD EPA WEST 
US Environmental Protection Agency 
USEPA West (EPA West) 
[Old Customs Building) 
1301 Constitution Avenue NW 
Washington DC 20004 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 12/18/2013 to 12/31 / 2014 

NSN 7540·01·152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENTIMODIFICATION NO. 3. EFFECTIVE DATE 

002 See Block 16C 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

s 
A 

RA International! 
ttn: l(b)(4 ) 

Inc, 

4300 FAIR LAKES COURT 
b)(4) I 

I 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 l 16 
4. REQUISITIONIPURCHASE REQ. NO. ,5. PROJECT NO. (If applicable) 

PR-OA-15-00034 
7. ADMINISTERED BY (If other than Item 6) CODE l 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACTIORDER NO. 

AIRFAX VA 220334232 EP-W-11-010 
0034 
10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CODE 12/19/2013 
11, THill ITEM ONLY APPLIJ:li TO ,ME ~OMENTli OF liOLICITATIONli 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment num.bers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DE:SIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) Net Increase: $8,144.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

ORDJ:R NO. IN ITEM 10A. 
FAR 52.243-2 - Chanqes (AUG 1987) Alternate I (APR 1984) 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modmcation and authority) 

E. IMPORTANT: Contractor 0 is not, IRJ is required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TOPO: Sarah Dale Max Expire Date: 06/15/2015 
The purpose of this modification is to: 

1. Incorporate changes made to the statement of work (SOW); 

2. Extend the task order period of performance from December 31, 2014 to June 15, 2015; 

3. Increase the approved total cost-plus-fixed-fee ceiling by $8,144.00 in accordance with 

the contractors approved cost estimate dated November 25, 2014, for changes made to the SOW 
(see revised cost/ fee breakdown in line item 0001); and 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect 

15A. NAME.AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jennifer Kuhn 

15B. CONTRACTORIOFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16C. DATE SIGNED 
ltl!C1'ROIH 

MMAlVRE 12/19/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-0 10/00 341002 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

4. Add funding in the amount of $8,144.00 to 
fully fund the task order. 

LIST OF CHANGES: 
Period Of Performance End Date changed from 
2014-12-31 to 2015-06~15 
Total Amount for this Modification: $8,144.00 
New Total Amount for this Version: $95,142.00 
New Total Amount for this Award: $95,142.00 
Obligated Amount for this Modification: $8,144.00 
New Total Obligated Amount for this Award: 
$95,142.00 

Maximum Potential Expiration Date changed to : 
06/15/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed to: 

Technical assistance to create a framework for 
expanding housing choices in traditional 
neighborhoods in Mississippi County, with a focus 
on downtowns and traditional neighborhoods in 
Blytheville, Osceola, and Manila in accordance 
with the attached Statement of Work and the 
contractor's approved work plan and cost estimate 
dated 4 November 2013 * 

~L(b-)(4_) _______ 1* = Estimated Cost: 
4(b)(4) I 
Fixed Fee: ~r;;~b,..,.)(,..,4 ),-----------,l* = ~ (b )(4 ) I 
Cost Plus Fixed Fee: $86,998.00 + $8,144.00* 
=$95,142.00 

LOE: 510+43* = 553 

* As revised per modification 002 

Total Amount changed 
from $86,998.00 to $95,142.00 
Obligated Amount for this modification: $8,144.00 
End Date changed from 2014-12-31 to 2015-06-15 

CHANGES FOR DELIVERY LOCATION: HPOD EPA WEST 
Amount changed from $86,998.00 to $95,142.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-11W-301MA4-2505-1511W41105-001 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (46 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11_010100341002 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO, SUPPLIES/SERVICES 

(A) (B) 

Amount: $8,144.00 

Payment Address: 
RTP Finance Center 
us Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financia1/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 12/18/2013 to 
Delivery Location Code: HPOD EPA WEST 
HPOD EPA WEST 
us Environmental Protection Agency 
USEPA West (EPA West) 
[Old Customs Building] 
1301 Constitution Avenue NW 
Washington DC 20004 USA 

NSN 7540 01 152 8067 - -

06/15/2015 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

' 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4 86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

16 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,S. PROJECT NO. (If applicable) 

003 See Block 16C 
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

RA International, Inc. 
t tn: l(b)(4) I 9B. DATED (SEE ITEM 11) 

300 FAIR LAKES COURT 
b)(4) 

s 
A 
4 
II 
F 

I 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
AIRFAX VA 220334232 EP-W-11-010 

0034 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 1211912013 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF_SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

·Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and, is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. nus ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A b~gEcRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.243-2 - Changes (AUG 1987) Alternate I (APR 1984) 
D. OTHER (Specify type of modincation and authority) 

E. IMPORTANT: Contractor Dis not; IRl is required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l (b)(4) I 
TOCOR: Sarah Dale Max Expire Date: 0913012015 
The purpose of this modification is to: 

1. Extend the task order period of performance from June 15, 2015 to September 30, 2015 at 
on additional cost to the government; and 

2. Update the RTP Finance Center invoicing address (see below). 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jennifer Kuhn 

158. CONTRACTOR/OFFEROR 

(Signature of pe,.on authorized lo sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 
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(Signature of Contracting Offlcar) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11_010100341003 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM NO. 

(A) 

New Invoice Address: 

RTP Finance Center 

SUPPLIES/SERVICES 

(B) 

US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Period Of Performance End Date changed from 
15-JUN-15 to 30-SEP-15 

Maximum Potential Expiration Date changed to : 
09/30/2015 

CHANGES FOR LINE ITEM NUMBER: 1 
End Date changed from 15-JUN-15 to 30-SEP-15 

FOB: Destination 
Period of Performance: 12/18/2013 to 09/30/2015 
Delivery Location Code: HPOD EPA WEST 
HPOD EPA WEST 
US Environmental Protection Agency 
USEPA West (EPA West) 
[Old Customs Building] 
1301 Constitution Avenue NW 
Washington DC 20004 USA 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NSN 7540 01 152 8067 OPTIONA~ FORM JJ6 (4 88) 
Sponsored by GSA 
FAR (48 CFR) 5J. 110 

/ ' 
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